



**Response to Applicant - Full Disclosure
Form 4A**

March 5, 2021



Re: Your request for access to information under Part II of the **Access to Information and Protection of Privacy Act, 2015** [Our File # 2021-03]

On February 5, 2021, the Town of Paradise received your request for access to the following records/information:

“We would like to request the bid tender submission for the lowest/successful bidder, the 2nd and 3rd lowest bidder for the following tendered project. MA 12514-Paradise Road Upgrading, Phase 4 and St Thomas Line/Paradise Road Intersection Improvements, Town of Paradise, NL”

I am pleased to inform you that a decision has been made by the ATIPP Coordinator for the Town of Paradise to provide access to the requested information.

Access to the remaining records, and/or information contained within the records, has been refused in accordance with the following exception(s) to disclosure, as specified in the Access to Information and Protection of Privacy Act, 2015 (the Act):

Disclosure harmful to personal privacy

40. (1) the head of a public body shall refuse to disclose personal information to an applicant where the disclosure would be an unreasonable invasion of a third party's personal privacy.

Please be advised that you may ask the Information and Privacy Commissioner to review the processing of your access request, as set out in section 42 of the Access to Information and Protection of Privacy Act, 2015 (the Act). The address and contact information of the Information and Privacy Commissioner is as follows:

Office of the Information and Privacy Commissioner
2 Canada Drive
P. O. Box 13004, Stn. A
St. John's, NL. A1B 3V8

Telephone: (709) 729-6309
Toll-Free: 1-877-729-6309
Facsimile: (709) 729-6500




You may also appeal directly to the Supreme Court within 15 business days after you receive the decision of the public body, pursuant to section 52 of the Act.

If you have any further questions, please feel free to contact me by telephone or by email at tlsmith@paradise.ca.

Sincerely,

Terrilynn Smith
ATIPP Coordinator



GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
TENDER FORM
UNIT PRICE CONTRACT

Tender for: 17-RNC-20-00007 and 17-SCF-17-00022
Paradise Road Upgrading Phase 4 / St. Thomas Line, Paradise
Road Intersection Upgrades
Town of Paradise

To: Deputy Minister
Department of Municipal Affairs and Environment
c/o Tendering & Contracts, Ground Floor
East Block, Confederation Building
P.O. Box 8700
St. John's, NL, A1B 4J6

1. Having carefully examined the site of the proposed work and all conditions affecting such, as well as the Contract Documents including the Specifications, all Drawings listed in the Specifications, all Addenda, and the Instructions to Bidders for this project,

WE, THE UNDERSIGNED, hereby offer to furnish all necessary Labour, materials, superintendence, plant, tools and equipment, and everything else required to perform expeditiously and complete in a satisfactory manner the work for the sum of

three million nine hundred and fifty three thousand two hundred and eleven dollars and fourteen cents

(\$ 3,953,211.14) in lawful money of Canada which includes all prime costs, allowances and Government sales or excise taxes, including HST, in force at this date, except as otherwise provided in the tendering documents.

2. The Work will be substantially performed within 135 working days from the date of notification of award of contract.
3. WE ENCLOSE HERewith if required by the Instructions to Bidders
- (a) A Bid Bond in an acceptable form and correct amount issued by a company licensed to carry on such a business in the Province of Newfoundland and Labrador or

- (b) a certified cheque in the correct amount.

In the event of this tender being accepted within the time stated in Section 4 below and our failure to enter into a contract in the form hereinafter mentioned for the amount of our tender the said security may at the option of the Owner be forfeited. The forfeiting of the security does not limit the right of action of the Owner against us for our failure or refusal to enter into a contract.

- 4. IF NOTIFIED IN WRITING BY THE OWNER OF THE ACCEPTANCE OF THIS TENDER WITHIN 60 DAYS OF THE TENDER CLOSING DATE SUBJECT TO SUCH OTHER PERIOD AS MAY BE SPECIFIED IN THE TENDERING DOCUMENTS, WE WILL:--

- (a) execute the Standard Form of Construction Contract;
- (b) if specified, furnish the security for the proper completion of the work, the said security, if in the form of bonds, to be issued on an acceptable form;
- (c) complete substantially all the work included in the contract within the time and under conditions specified.

- 5. WE understand that Performance Bond, Labour and Materials Bond and Insurance as required by the Contract Documents must be provided and in force prior to the commencement of any work and satisfactory proof of such be provided to the Owner.

- 6. WE declare that the rates and prices variously set forth in the Schedule of Quantities and Prices (Appendix A) have been correctly computed for the purposed of this Tender and that they include and cover all contingencies and provisional sums and all duties, taxes, and handling charges and all transportation and all other charges.

- 7. WE confirm that the sums herein tendered include all sales taxes, royalties, custom duties, foreign exchange charges, transportation, travelling costs, all overhead and profit, all co-ordination fees, insurance premiums, and all other charges.

- 8. WE understand and agree to list the names of sub-contractors and suppliers whose bids have been used in the preparation of this tender price in the General Conditions. The list will be subject to the approval of the Owner. "By own forces" will be considered valid and satisfactory only if the tenderer is recognized by the Newfoundland and Labrador Construction Association or by the Heavy Civil Association as being a "bona fide" contractor or supplier of that particular trade or item.



WE agree to authorize the Owner to release the names of subcontractors used in our tender where such information is requested from the Owner.

WE reserve to us the right to substitute other sub-contractors for any trades in the event of any sub-contractor becoming bankrupt after the date hereof. Any such substitution shall be subject to the approval of the Owner and contingent upon satisfactory evidence of bankruptcy.

9. WE understand and agree that the Owner may order changes to the work in the form of additions or deletions in accordance with the General Conditions, Supplementary General Conditions and the intent of the Contract Documents.
10. WE hereby acknowledge receipt of the following addenda:
Addendum No. 1
Addendum No. 2 ✓
11. In order for a Tender to be valid, it must be signed by duly authorized officials as indicated in the Instructions to Bidders.

SIGNATURE OF TENDERER



Firm Name: DEXTER CONSTRUCTION COMPANY LIMITED



Signing Officer



Signing Officer



Corporate Seal

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
<u>01010</u>	<u>Mobilization & Demobilization</u>	L.S.	1	\$72,000.00	\$72,000.00
<u>01020</u>	<u>Cash Allowance</u>				
	Pole Relocation/Shoring/Bracing	Allowance	\$45,000.00		\$45,000.00
	Misc. Work as Directed by the Owner	Allowance	\$30,000.00		\$30,000.00
<u>01500</u>	<u>Temporary Facilities</u>				
	Engineers Site Office	L.S.	1	\$1500.00	\$1500.00
<u>01560</u>	<u>Environmental Requirements</u>				
	Silt Fences	m	100	\$7.00	\$700.00
<u>01570</u>	<u>Traffic Regulations</u>				
	Flagpersons Wages	Hour	8100	\$18.00	\$145,800.00
<u>01580</u>	<u>Project Signs & Sign Posts & Installation</u>				
	Project Sign (Drawing 04010)	L.S.	2	\$700.00	\$1400.00
<u>01582</u>	<u>Sign and Signpost Installation</u>				
	Remove Ex Sign Post and Footing	Each	11	\$160.00	\$1,760.00
	Supply and Install New Sign Post and Footing	Each	24	\$500.00	\$12,000.00
	Re-Install Ex Sign Panel	Each	11	\$100.00	\$1,100.00
	Supply and Install New Sign Panel	Each	15	\$200.00	\$3,000.00
	Supply and Install Barrier Free Sign	Each	1	\$200.00	\$200.00
<u>01710</u>	<u>Reinstatement and Cleaning</u>				
	Remove and Replace Wood Retaining Wall and Planters at Civic #264 Paradise Road	L.S.	1	\$3000.00	\$3000.00
DIVISION #2					
<u>02070</u>	<u>Siteworks, Demolition & Removal of Structures</u>				
	Relocate Existing Telegram Boxes	Each	4	\$50.00	\$200.00
	Removal of Existing Asphalt in Roadways	m ²	7100	\$3.75	\$26,625.00
	Removal of Existing Asphalt in Driveways	m ²	2200	\$4.50	\$9,900.00
	Removal of Curb & Gutter	m	80	\$10.00	\$800.00
	Removal of Curb Only	m	40	\$10.00	\$400.00
	Removal of Sidewalk and Walkways	m	60	\$10.00	\$600.00
	Removal of Headwalls	Each	4	\$200.00	\$800.00
	Removal of Catch Basins, Manholes & Ditch Inlets	Each	5	\$350.00	\$1750.00
	Removal of Fences	m	40	\$10.00	\$400.00
	Removal of Guide Rail	m	30	\$10.00	\$300.00
	Remove Existing Force Main	m	30	\$90.00	\$2,700.00
	Removal of Water Lines	m	40	\$90.00	\$3600.00
	Removal of Culverts (Includes Removal of End Treatments)	m	450	\$30.00	\$13,500.00
	Removal of Storm Sewers	m	130	\$90.00	\$11,700.00

08/14/20

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02104	Landscaping, Seeding, Sodding & Tree Preservation				
	Supply and Placing Topsoil	m ²	6015	\$8.50	\$51,127.50
	Supply and Placement of Sods	m ²	6015	\$8.50	\$51,127.50
	Supply and Place Agricultural Lime	m ²	6000	\$0.65	\$3,900.00
	Supply and Place Fertilizer	m ²	6000	\$0.40	\$2,400.00
	Removal of Ex Trees & Shrubs	Each	6	\$325.00	\$1,950.00
	Replant Ex Trees & Shrubs	Each	3	\$500.00	\$1,500.00
	Supply & Place New Trees and Shrubs to Match Existing	Each	3	\$500.00	\$1,500.00
02111	Clearing and Grubbing				
	Clearing and Grubbing	ha	0.25	\$22,000.00	\$5,500.00
02223	Excavation, Trenching & Backfilling				
	Main Trench Excavation				
	Rock	m ³	1600	\$50.00	\$80,000.00
	Common	m ³	4800	\$1.00	\$4,800.00
	Service Trench Excavation				
	Rock	m ³	450	\$50.00	\$22,500.00
	Common	m ³	1325	\$1.00	\$1,325.00
	Imported Common Backfill	m ³	200	\$10.00	\$2,000.00
	Concrete Encasement (Reinforced)	m ³	4	\$875.00	\$3,500.00
	Granular Pipe Bedding				
	Type 1	m ³	2100	\$1.00	\$2,100.00 ^{had} 08/14/2
	Supply and Placement of Marking Tape				
	Metallic Tape	m	1900	\$1.00	\$1,900.00
02224	Roadway Excavation Embankment and Compaction				
	Mass Excavation and Backfill				
	Common	m ³	2690	\$10.00	\$26,900.00
	USM Removal	m ³	3320	\$10.00	\$33,200.00
	Imported Backfill				
	Rock	m ³	400	\$23.00	\$9,200.00
	Common	m ³	430	\$20.00	\$8,600.00
02231	Scarifying and Reshaping				
	Scarifying & Reshaping including Compaction	m ²	13500	\$0.65	\$8,775.00
02233	Selected Granular Base & Sub Base Materials				
	Roadway				
	Class "A" Granular Base	m ³	1160	\$41.00	\$47,560.00
	Class "B" Granular Sub-Base	m ³	2320	\$38.00	\$88,160.00
	Driveways				
	Class "A" Granular Base	m ³	270	\$46.00	\$12,420.00
02270	Rip Rap Protection				

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
	Hydraulic Rip Rap Class 1	m ³	120	\$85.00	\$10,200.00
02284	Supply & Installation of Hand Rail				
	Handrail as per detail 6 drawing D2	m	53	\$510.00	\$27,030.00
02410	Sub-Drains				
	Supply & Placement of Infiltration Swale (Price to include excavation, backfill, geotextile and 100mm crushed rockfill)	m	15	\$65.00	\$975.00
	Supply and Placement of Sub-Drain (150mm) (Price to include pipe, bedding, excavation, backfill, geotextile and washed stone)	m	89	\$65.00	\$5785.00
02481	Channel Excavation, Cleaning & Deepening				
	Common	m ³	110	\$15.00	\$1,650.00
02528	Concrete Walk, Curb & Gutters				
	Supply and Place Granular Base Material	m ³	700	\$35.00	\$24,500.00
	Concrete Sidewalks & Walkways (1350x100)	m	1850	\$85.00	\$157,250.00
	Concrete Sidewalks & Walkways(1350x150) with Wired Mesh.	m	40	\$105.00	\$4,200.00
	Concrete Sidewalks & Walkways (3000x100 Traffic Island)	m	3	\$300.00	\$ 900.00
	Red Colored Concrete Sidewalks & Walkways (3000x100 Traffic Island)	m	6	\$300.00	\$1,800.00
	Combined Curb and Gutter	m	1840	\$90.00	\$165,600.00
	Combined Curb and Gutter Commercial	m	37	\$105.00	\$ 3,885.00
	Combined Super-Elevated Curb and Gutter	m	21	\$105.00	\$ 2,205.00
	Curb only	m	91	\$89.00	\$ 8,099.00
02547	Asphalt Tack Coat				
	Supply & Placement of Asphalt Tack Coat	m ²	10550	\$1.00	\$10,550.00
02552	Hot Mix Asphalt Concrete Paving				
	Asphalt Roadway				
	Base Course	tonne	1115	\$125.00	\$139,375.00
	Surface Course	tonne	1115	\$125.00	\$139,375.00
	Asphalt Driveways				
	Surface Course	tonne	215	\$140.00	\$ 30,100.00
02580	Pavement Marking				
	Ultimate Line Painting (Parts A-1 and A-2)	L.S.		\$15,000.00	\$15,000.00
	Temporary Line Painting (Part A-1)	L.S.		\$6,500.00	\$ 6,500.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02601	Manholes, Catch Basins, Ditch Inlets & Valve Chambers				
	Supply and Placement of Pre-Cast Manholes				
	<u>Manholes 1200mm Diameter;</u>				
	2 m or less	Each	1 ^{BD}	\$5000.00	\$5000.00 ^{BD} _{05/14/20}
	2 m to 2.5 m	Each	2	\$5250.00	\$10,500.00
	3 m to 3.5 m	Each	2	\$6500.00	\$13,000.00
	3.5 m to 4.0 m	Each	2	\$7000.00	\$14,000.00
	4.0 m to 4.5 m	Each	3	\$7250.00	\$21,750.00
	4.5 m to 5.0 m	Each	2	\$7500.00	\$15,000.00
	5.0 m to 5.5 m	Each	1	\$8000.00	\$8000.00
	<u>Manholes 1500mm Diameter;</u>				
	2.5 m to 3.0	Each	3	\$7,250.00	\$21,750.00
	4.0 m to 4.5 m	Each	1	\$8,500.00	\$8,500.00
	<u>Manholes 1800mm Diameter;</u>				
	3 m to 3.5 m	Each	1	\$9250.00	\$9250.00
	<u>Manholes 2100mm Diameter;</u>				
	4.0 m to 4.5 m	Each	1	\$14,000.00	\$14,000.00
	Supply and Install Sanitary Offset Manhole	Each	1	\$25,000.00	\$25,000.00
	Rotate Manhole Flattop and Relocate Ladder	Each	5	\$1,000.00	\$5,000.00
	Rungs in Sanitary Manholes				
	<u>Catch Basins</u>				
	Single	Each	7	\$5100.00	\$35,700.00
	Double	Each	19	\$6500.00	\$123,500.00
	Double Catch Basin Manholes	Each	4	\$6800.00	\$27,200.00
	Adjustment of Manholes to Grade	Each	15	\$550.00	\$8,250.00
	Safety Landings	Each	1	\$1,000.00	\$1,000.00
	<u>Ditch Inlets;</u>				
	1000mm x 1000mm	Each	3	\$7000.00	\$21,000.00
	Headwalls	m ³	7	\$1,350.00	\$9,450.00
	Swing Grate for 1050mm Pipe	Each	1	\$3200.00	\$3200.00
	Swing Grate for 750mm Pipe	Each	1	\$2900.00	\$2900.00
	<u>Rigid Insulation;</u>				
	100mm tk	m ²	50	\$55.00	\$2750.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
<u>02702</u>	<u>Pipe Sewer Construction</u>				
	Supply & Placement of Storm Sewer				
	<u>Main line</u>				
	300 HDPE	m	355	\$385.00	\$136,675.00
	375 HDPE	m	110	\$400.00	\$44,000.00
	450 HDPE	m	41.5	\$425.00	\$17,637.50
	500 CMP	m	3	\$440.00	\$1,320.00
	525 HDPE	m	175	\$450.00	\$78,750.00
	600 HDPE	m	198	\$485.00	\$96,030.00
	750 HDPE	m	149.5	\$515.00	\$76,992.50
	1050 HDPE	m	81.5	\$600.00	\$48,900.00
	<u>Service Line</u>				
	100mm PVC	m	540	\$150.00	\$81,000.00
	Long radius bends	Each	45	\$35.00	\$1,575.00
	<u>Supply and Install insert-a-tees</u>				
	100 off 300	Each	14	\$125.00	\$1,750.00
	100 off 375	Each	5	\$125.00	\$625.00
	100 off 450	Each	2	\$125.00	\$250.00
	100 off 525	Each	8	\$125.00	\$1,000.00
	100 off 600	Each	10	\$125.00	\$1,250.00
	100 off 750	Each	6	\$125.00	\$750.00
	<u>Supply and Install End Caps</u>				
	100mm PVC End Caps	Each	45	\$15.00	\$675.00
	T.V. Camera Inspection Services	m	1100	\$3.00	\$3,300.00
	Break into & Connect to Existing Manholes	Each	1	\$5000.00	\$5,000.00
	Locate and Connect to Existing Sewer Stubs	Each	1	\$5000.00	\$5,000.00
<u>02713</u>	<u>Water Mains</u>				
	Raise Existing Watermain <i>(Price to include all materials and labour to complete this work)</i>	Each	1	\$9000.00	\$9,000.00
	Relocate Existing Hydrant and Marker <i>(Price to include all materials and labour to complete this work)</i>	Each	7	\$2500.00	\$17,500.00
	Relocate Watermain as per Detail 2 Sheet D3 <i>(Price to include all materials and labour to complete this work)</i>	Each	4	\$10,000.00	\$40,000.00
	Relocate Existing Water Services	Each	10	\$2200.00	\$22,000.00
	Adjust Existing Valve Boxes to Grade.	Each	17	\$125.00	\$2,125.00
	Adjust Existing Curb Stops to Grade	Each	15	\$125.00	\$1,875.00
	Insulate Watermain <i>(Price to include excavation & backfill)</i>	LM	25	\$250.00	\$6,250.00
	Supply and Install Hydrant Extensions	Each	2	\$1200.00	\$2,400.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
<u>02831</u>	<u>Chain Link Fences & Gates</u>				
	Supply and Erect Chain Link Fence to Match Existing	m	25	\$195.00	\$4875.00
<u>02832</u>	<u>Farm Wire Fences</u>				
	Supply and Install Wire fence with Wood Posts to Match Existing	m	35	\$105.00	\$3675.00
<u>02897</u>	<u>Filter Fabrics</u>				
	Supply and Install Filter Fabric	m ²	200	\$2.85	\$570.00
DIVISION #3					
<u>03300</u>	<u>Cast-In-Place Concrete</u>				
	Cast-in-Place Reinforced Concrete Retaining Walls	Allowance	\$78,000.00		\$78,000.00
	Cast-in-Place Reinforced Concrete Steps	Allowance	\$12,000.00		\$12,000.00
	Recon Block Wall	m ²	40	\$830.00	\$33,200.00
	Mass Concrete under Offset Manholes	m ³	6	\$525.00	\$3150.00
SUB TOTAL TENDER AMOUNT				\$ 2,862,459.00	-
HARMONIZED SALES TAX (HST)				\$ 429,368.85	-
TOTAL TENDER AMOUNT				\$ 3,291,827.85	-
(Transfer Total Tender Amount to Section 1 on page 1 of the Tender Form)					

Notes:

- For the purposes of the Public Procurement Act and the evaluation of tenders received, the bid shall be the Total Tender Amount.
- Costs associated with the Unit Price work will vary depending upon the quantities authorized by the Engineer/Architect during the course of construction and the final contract amount will be adjusted accordingly, upwards or downwards, based upon the quoted unit rate.
- The unit prices bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. Do not include taxes in unit or lump sum prices, taxes due to be added on the last page of this schedule as indicated above. Totals shall be determined by multiplying the quantity by the tender unit price.



PROJECT: PARADISE ST. THOMAS LINE-PARADISE RD-ASHLEN CRES
INTERSECTION IMPROVEMENTS - PART B

JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
	<u>DIVISION #1</u>				
01005	MAINTAIN EXISTING SERVICES				
	Maintain Existing Water System	LS	UNIT	\$3000.00	\$3000.00
	Maintain Existing Sewer System	LS	UNIT	\$3000.00	\$3000.00
01010	MOBILIZATION & DEMOBILIZATION	LS	UNIT	\$20,000.00	\$20,000.00
	(Not greater than 5% if on the Island. Or 10% if in Labrador, or 15% north of Cartwright, of item a. "sub-total" on last page)				
01020	CASH ALLOWANCE				
	Misc Work as Directed by Owner	Allowance		\$10,000.00	\$10,000.00
01570	TRAFFIC REGULATIONS				
	Flagperson's Wages	HOUR	1500.0	\$18.00	\$27,000.00
01580	PROJECT SIGNS				
	Project Sign	LS	UNIT	\$700.00	\$700.00
01582	SIGN & SIGN POST INSTALLATIONS				
	Type A - RA-4R	EACH	2	\$450.00	\$900.00
	Type B - RA-4L	EACH	2	\$500.00	\$1,000.00
01710	REINSTATEMENT AND CLEANING				
	Ditching	M	20.00	\$13.50	\$270.00
	Supply & Placement of Topsoil	M ²	700.00	\$8.50	\$5,950.00
	Supply & Placement of Sods	M ²	700.00	\$8.75	\$6,125.00
	<u>DIVISION #2</u>				
02070	SITWORK, DEMOLITION & REMOVAL OF STRUCTURES				
	Removal of Culverts	M	130.3	\$40.00	\$5212.00
	Remove and Relocate Signs	EACH	2.0	\$250.00	\$500.00



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02223	EXCAVATION, TRENCHING & BACKFILLING				
	Main Trench Excavation				
	Rock	M ³	93.0	\$ 30.00	\$ 2790.00
	Common	M ³	836.0	\$ 1.00	\$ 836.00
	Service Trench Excavation				
	Rock	M ³	20.0	\$ 30.00	\$ 600.00
	Common	M ³	178.0	\$ 1.00	\$ 178.00
	Granular Pipe Bedding				
	Type 1	M ³	334.2	\$ 1.00	\$ 334.20
	Type 3	M ³	11.6	\$ 1.00	\$ 11.60
	Supply & Placement of Marking Tape - Metallic Tape (Including Services)	M	288.2	\$ 1.00	\$ 288.20
02224	ROADWAY EXCAVATION, EMBANKMENT & COMPACTION				
	Mass Excavation & Backfill				
	Common	M ³	1434.0	\$ 12.00	\$ 17,208.00
	Imported Backfill				
	Rock (100mm Minus Blasted Rock)	M ³	1749.0	\$ 25.00	\$ 43,725.00
02231	SCARIFYING & RESHAPING				
	Scarifying & Reshaping Incl. Compaction	M ²	3498.0	\$ 1.00	\$ 3498.00
02233	SELECTED GRANULAR BASE & SUB-BASE MATERIALS				
	Class "A" Granular Base	M ³	356.9	\$ 42.00	\$ 14,989.80
	Class "B" Granular Sub-Base	M ³	477.0	\$ 40.00	\$ 19,080.00
02481	CHANNEL EXCAVATION, CLEARING & DEEPENING				
	Cleaning & Deepening of Existing Channels	M	39.00	\$ 14.00	\$ 546.00



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02528	CONCRETE WALK, CURB & GUTTERS Supply & Place Granular Base Material	M	86.0	\$45.00	\$3870.00
	Concrete Sidewalk 1350 mm X 100 mm	M	236.4	\$88.00	\$20,803.20
	1350 mm X 150 mm (Driveways)	M	51.5	\$105.00	\$5407.50
	Curb & Gutter	M	462.3	\$80.00	\$36,984.00
02547	ASPHALT TACK COAT Supply & Placement of Asphalt Tack Coat	M ²	3180.0	\$1.00	\$3180.00
02552	HOT MIX ASPHALT CONCRETE PAVING Surface Course	tonne	457.9	\$125.00	\$57,237.50
	Base Course	tonne	381.6	\$125.00	\$47,700.00
02574	RESHAPING & PATCHING ASPHALT PAVEMENT Removal of Asphalt Pavement	M ²	2635.0	\$3.50	\$9,222.50
	Cutting of Asphalt Pavement	M	30.0	\$5.50	\$165.00
	Removal of Asphalt Driveways	M ²	321.8	\$6.00	\$1930.80
	Replacement of Asphalt Pavement For Driveways Including 150mm Class "A" & 50mm Surface Course Asphalt	M ²	129.0	\$60.00	\$7,740.00
02575	COLD PLANING (1.5M Pay Width)	M ²	30.0	\$20.00	\$600.00
2580	PAVEMENT MARKING Pavement Marking	EACH	1.0	\$13,000.00	\$13,000.00
02601	MANHOLES, CATCH BASINS, DITCH INLETS & VALVE CHAMBERS Supply & Placement of 1200mm Dia Pre-cast Manholes				
	1.5M to 2.0M	EACH	1.0	\$5250.00	\$5250.00
	2.0M to 2.5M	EACH	1.0	\$5500.00	\$5500.00
	3.0M to 3.5M	EACH	1.0	\$6450.00	\$6450.00



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02702	Supply & Placement of <u>1500mm</u> Dia Pre-cast Manholes 3.0M to 3.5M	EACH	1.0	<u>\$7500.00</u>	<u>\$7500.00</u>
	Ditch Inlet c/w 1200mm Sump	EACH	2.00	<u>\$7500.00</u>	<u>\$15,000.00</u>
	Single Catch Basin	EACH	2.0	<u>\$5300.00</u>	<u>\$10,600.00</u>
	Adjust Manhole/Catch Basin Tops to Finished Grade	EACH	16.0	<u>\$550.00</u>	<u>\$8,800.00</u>
	PIPE SEWER CONSTRUCTION				
	Supply & Place of Storm Sewer				
	300 mm HDPE	M	33.0	<u>\$345.00</u>	<u>\$11,385.00</u>
	450 mm HDPE	M	255.2	<u>\$370.00</u>	<u>\$94,424.00</u>
	Storm Service Line PVC SDR 28				
	100 mm	M	74.0	<u>\$145.00</u>	<u>\$10,730.00</u>
Long Radius Bends	EACH	8.0	<u>\$50.00</u>	<u>\$400.00</u>	
Supply & Installation of End Caps					
450 mm	EACH	1.00	<u>\$150.00</u>	<u>\$150.00</u>	
100 mm	EACH	8.00	<u>\$15.00</u>	<u>\$120.00</u>	
Supply and Install Service Tees	EACH	8.0	<u>\$125.00</u>	<u>\$1,000.00</u>	
T.V. Camera Inspection Services Storm	M	288.2	<u>\$3.00</u>	<u>\$864.60</u>	
02713	WATER MAINS				
	Adjust Valve Boxes to Grade	EACH	16.0	<u>\$85.00</u>	<u>\$1,360.00</u>

a) SUB TOTAL \$575,115.90
 b) H.S.T. 15% \$86,267.39
 c) GRAND TOTAL \$661,383.90



BID SUMMARY

PART A - 17-RNC-20-00007 Paradise Road Upgrading Phase 4

PART B - 17-SCF-17-00022 St. Thomas Line, Paradise Road Intersection Improvements

PART A SUB TOTAL	<u>\$2,862,459.00</u>
PART B SUB TOTAL	<u>\$575,115.90</u>
PART A + B SUB TOTAL	<u>\$3,437,574.90</u>
H.S.T. 15%	<u>\$ 515,636.24</u>
GRAND TOTAL	<u>\$ 3,953,211.14</u>

Appendix "B"

List of Sub-Contractors

The list of sub-contractors and/or manufacturers and/or suppliers that shall be employed on this project for each part of the work identified in the table below must be completed by the bidder. The use of these sub-contractors and/or manufacturers and/or suppliers is subject to the approval of the Owner. If the work identified below is to be done by own forces indicate by filling in "own forces" in the 'Company Name' column. "By own forces" will be acceptable only if approved by the owner in writing prior to tender close. Requests for approval of "By own forces" must be submitted 14 days before tender close.

This appendix was completed and submitted by:

Name _____

Address _____

Dated, _____, and is an integral part of the Tender Form for Project _____

And shall be submitted as part of the Form of Tender.

<i>information in this column to be supplied by owner</i>		<i>information in this column to be supplied by bidder</i>	
Work	Category: Sub-contractor or Manufacturer or Supplier	Company Name	Address

For each category identified in the table above work experience references may be required by the owner.



Standard Construction Document

BID BOND

CCDC 220 - 2002

Aviva No. 69-5330-0493-20
Travelers No. 100013248-493

Bond Amount: \$10% of Tender

Dexter Construction Company Limited as Principal, hereinafter called the Principal, and **Aviva Insurance Company of Canada** and **Travelers Insurance Company of Canada**, corporations created and existing under the laws of Canada and duly authorized to transact the business of Suretyship in all provinces and territories in Canada, as Surety, hereinafter called the Surety, are held and firmly bound unto **Town of Paradise** as Obligee, hereinafter called the Obligee, in the amount of **Ten Percent of Tender-----00/100 Dollars (\$10% of Tender)** lawful money of Canada, for the payment of which sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, the Principal has submitted a written bid to the Obligee, dated **7th day of August, 2020**

for **Part A: Paradise Road Upgrading Phase 4 Part B: St. Thomas Line, Paradise Road Intersection Improvements**

The condition of this obligation is such that if the Principal shall have the bid accepted within the time period prescribed in the Obligee's bid documents, or, if no time period is specified in the Obligee's bid documents, within **Ninety (90)** days from the closing date as specified in the Obligee's bid documents, and the Principal enters into a formal contract and gives the specified security, then this obligation shall be void; otherwise, provided the Obligee takes all reasonable steps to mitigate the amount of such excess costs, the Principal and the Surety will pay to the Obligee the difference in money between the amount of the bid of the Principal and the amount for which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former.

The Principal and Surety shall not be liable for a greater sum than the Bond Amount.


It is a condition of this bond that any suit or action must be commenced within seven (7) months of the date of this Bond.

No right of action shall accrue hereunder to or for the use of any person or corporation other than the Obligee named herein, or the heirs, executors, administrators or successors of the Obligee.

IN WITNESS WHEREOF, the Principal and the Surety have Signed and Sealed this Bond dated **July 24, 2020**.


SIGNED and SEALED

in the presence of



Dexter Construction Company Limited

Principal



Aviva Insurance Company of Canada

Surety




{Seal}

Signature

Paula Shubley, Attorney-in-fact

Travelers Insurance Company of Canada

Surety



{Seal}

Paula Shubley, Attorney-in-fact



Copyright 2002

Canadian Construction Documents Committee

(CCDC 220 – 2002 has been approved by the Surety Association of Canada)



AGREEMENT TO BOND

AVIVA BOND NO.: **69-5330-0493-20**
TRAVELERS BOND NO.: **100013248-493**

NAME OF OBLIGEE: **Town of Paradise**

DESCRIPTION OF PROJECT: **Part A: Paradise Road Upgrading Phase 4 Part B: St. Thomas Line, Paradise Road Intersection Improvements**

We, the undersigned, hereby agree to become bound as surety for


Dexter Construction Company Limited

(name of tenderer) in a Performance Bond in the sum of **50%** of the contract amount, and a Labour and Material Payment Bond in the sum of **50%** of the contract amount conforming to the Instruments of Contract for the full and due performance of the work described above if the tender attached hereto is accepted by the owner and said Performance Bond is requested within Valid **Ninety (90)** days from the date of acceptance of the said tender.


This Agreement to Bond shall be null and void unless an application for the said bond(s) is made within **Ninety (90)** days following the award of the contract.

Signed, sealed and dated this **July 24, 2020**.

AVIVA INSURANCE COMPANY OF CANADA



TRAVELERS INSURANCE COMPANY OF CANADA





GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
TENDER FORM
UNIT PRICE CONTRACT

Tender for: 17-RNC-20-00007 and 17-SCF-17-00022
Paradise Road Upgrading Phase 4 / St. Thomas Line, Paradise
Road Intersection Upgrades
Town of Paradise

To: Deputy Minister
Department of Municipal Affairs and Environment
c/o Tendering & Contracts, Ground Floor
East Block, Confederation Building
P.O. Box 8700
St. John's, NL, A1B 4J6

1. Having carefully examined the site of the proposed work and all conditions affecting such, as well as the Contract Documents including the Specifications, all Drawings listed in the Specifications, all Addenda, and the Instructions to Bidders for this project,

WE, THE UNDERSIGNED, hereby offer to furnish all necessary Labour, materials, superintendence, plant, tools and equipment, and everything else required to perform expeditiously and complete in a satisfactory manner the work for the sum of

Three Million Eight Hundred Five Thousand One Hundred Twenty Dollars and Twelve Cents

(\$ 3,805,120.12) in lawful money of Canada which includes all prime costs, allowances and Government sales or excise taxes , including HST, in force at this date, except as otherwise provided in the tendering documents.

2. The Work will be substantially performed within 135 working days from the date of notification of award of contract.
3. WE ENCLOSE HERewith if required by the Instructions to Bidders
- (a) A Bid Bond in an acceptable form and correct amount issued by a company licensed to carry on such a business in the Province of Newfoundland and Labrador or

- (b) a certified cheque in the correct amount.

In the event of this tender being accepted within the time stated in Section 4 below and our failure to enter into a contract in the form hereinafter mentioned for the amount of our tender the said security may at the option of the Owner be forfeited. The forfeiting of the security does not limit the right of action of the Owner against us for our failure or refusal to enter into a contract.


4. IF NOTIFIED IN WRITING BY THE OWNER OF THE ACCEPTANCE OF THIS TENDER WITHIN 60 DAYS OF THE TENDER CLOSING DATE SUBJECT TO SUCH OTHER PERIOD AS MAY BE SPECIFIED IN THE TENDERING DOCUMENTS, WE WILL:--
 - (a) execute the Standard Form of Construction Contract;
 - (b) if specified, furnish the security for the proper completion of the work, the said security, if in the form of bonds, to be issued on an acceptable form;
 - (c) complete substantially all the work included in the contract within the time and under conditions specified.
5. WE understand that Performance Bond, Labour and Materials Bond and Insurance as required by the Contract Documents must be provided and in force prior to the commencement of any work and satisfactory proof of such be provided to the Owner.
6. WE declare that the rates and prices variously set forth in the Schedule of Quantities and Prices (Appendix A) have been correctly computed for the purposed of this Tender and that they include and cover all contingencies and provisional sums and all duties, taxes, and handling charges and all transportation and all other charges.
7. WE confirm that the sums herein tendered include all sales taxes, royalties, custom duties, foreign exchange charges, transportation, travelling costs, all overhead and profit, all co-ordination fees, insurance premiums, and all other charges.
8. WE understand and agree to list the names of sub-contractors and suppliers whose bids have been used in the preparation of this tender price in the General Conditions. The list will be subject to the approval of the Owner. "By own forces" will be considered valid and satisfactory only if the tenderer is recognized by the Newfoundland and Labrador Construction Association or by the Heavy Civil Association as being a "bona fide" contractor or supplier of that particular trade or item.

WE agree to authorize the Owner to release the names of subcontractors used in our tender where such information is requested from the Owner.

WE reserve to us the right to substitute other sub-contractors for any trades in the event of any sub-contractor becoming bankrupt after the date hereof. Any such substitution shall be subject to the approval of the Owner and contingent upon satisfactory evidence of bankruptcy.


9. WE understand and agree that the Owner may order changes to the work in the form of additions or deletions in accordance with the General Conditions, Supplementary General Conditions and the intent of the Contract Documents.
10. WE hereby acknowledge receipt of the following addenda:
Addendum No. 1
Addendum No. 2
11. In order for a Tender to be valid, it must be signed by duly authorized officials as indicated in the Instructions to Bidders.

SIGNATURE OF TENDERER



Signing Officer

Signing Officer



MEREDITH ASHLEY MARSTON
Commissioner for Oaths
in and for the Province of Newfoundland and Labrador
Expires December 31, 2024

Corporate Seal





BID SUMMARY

PART A - 17-RNC-20-00007 Paradise Road Upgrading Phase 4

PART B - 17-SCF-17-00022 St. Thomas Line, Paradise Road Intersection Improvements

PART A SUB TOTAL	<u>\$2,778,890.50</u>
PART B SUB TOTAL	<u>\$ 529,909.60</u>
PART A + B SUB TOTAL	<u>\$3,308,800.10</u>
H.S.T. 15%	<u>\$ 496,320.02</u>
GRAND TOTAL	<u>\$3,805,120.12</u>

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No1 - REVISION 1

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
<u>01010</u>	<u>Mobilization & Demobilization</u>	L.S.	1	\$1,000.00	\$1,000.00
<u>01020</u>	<u>Cash Allowance</u>				
	Pole Relocation/Shoring/Bracing	Allowance		\$45,000.00	\$45,000.00
	Misc. Work as Directed by the Owner	Allowance		\$30,000.00	\$35,000.00
<u>01500</u>	<u>Temporary Facilities</u>				
	Engineers Site Office	L.S.	1	\$5,000.00	\$5,000.00
<u>01560</u>	<u>Environmental Requirements</u>				
	Silt Fences	m	100	\$20.00	\$2,000.00
<u>01570</u>	<u>Traffic Regulations</u>				
	Flagpersons Wages	Hour	8100	\$16.00	\$129,600.00
<u>01580</u>	<u>Project Signs & Sign Posts & Installation</u>				
	Project Sign (Drawing 04010)	L.S.	2	\$500.00	\$1,000.00
<u>01582</u>	<u>Sign and Signpost Installation</u>				
	Remove Ex Sign Post and Footing	Each	11	\$100.00	\$1,100.00
	Supply and Install New Sign Post and Footing	Each	24	\$300.00	\$7,200.00
	Re-Install Ex Sign Panel	Each	11	\$100.00	\$1,100.00
	Supply and Install New Sign Panel	Each	15	\$200.00	\$3,000.00
	Supply and Install Barrier Free Sign	Each	1	\$500.00	\$500.00
<u>01710</u>	<u>Reinstatement and Cleaning</u>				
	Remove and Replace Wood Retaining Wall and Planters at Civic #264 Paradise Road	L.S.	1	\$8,450.00	\$8,450.00
DIVISION #2					
<u>02070</u>	<u>Siteworks, Demolition & Removal of Structures</u>				
	Relocate Existing Telegram Boxes	Each	4	\$100.00	\$400.00
	Removal of Existing Asphalt in Roadways	m ²	7100	\$7.00	\$49,700.00
	Removal of Existing Asphalt in Driveways	m ²	2200	\$7.00	\$15,400.00
	Removal of Curb & Gutter	m	80	\$20.00	\$1,600.00
	Removal of Curb Only	m	40	\$20.00	\$ 800.00
	Removal of Sidewalk and Walkways	m	60	\$20.00	\$1,200.00
	Removal of Headwalls	Each	4	\$400.00	\$1,600.00
	Removal of Catch Basins, Manholes & Ditch Inlets	Each	5	\$500.00	\$2,500.00
	Removal of Fences	m	40	\$15.00	\$600.00
	Removal of Guide Rail	m	30	\$40.00	\$1,200.00
	Remove Existing Force Main	m	30	\$60.00	\$1,800.00
	Removal of Water Lines	m	40	\$60.00	\$2,400.00
	Removal of Culverts (Includes Removal of End Treatments)	m	450	\$60.00	\$27,000.00
	Removal of Storm Sewers	m	130	\$60.00	\$7,800.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES
Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No1 - REVISION 1

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02104	Landscaping, Seeding, Sodding & Tree Preservation				
	Supply and Placing Topsoil	m ²	6015	\$5.00	\$30,075.00
	Supply and Placement of Sods	m ²	6015	\$13.00	\$78,195.00
	Supply and Place Agricultural Lime	m ²	6000	\$0.50	\$3,000.00
	Supply and Place Fertilizer	m ²	6000	\$0.50	\$3,000.00
	Removal of Ex Trees & Shrubs	Each	6	\$100.00	\$600.00
	Replant Ex Trees & Shrubs	Each	3	\$150.00	\$450.00
	Supply & Place New Trees and Shrubs to Match Existing	Each	3	\$1000.00	\$3,000.00
02111	Clearing and Grubbing				
	Clearing and Grubbing	ha	0.25	\$18,000.00	\$4,500.00
02223	Excavation, Trenching & Backfilling				
	Main Trench Excavation				
	Rock	m ³	1600	\$45.00	\$72,000.00
	Common	m ³	4800	\$30.00	\$144,000.00
	Service Trench Excavation				
	Rock	m ³	450	\$45.00	\$20,250.00
	Common	m ³	1325	\$32.00	\$42,400.00
	Imported Common Backfill	m ³	200	\$18.00	\$3,600.00
	Concrete Encasement (Reinforced)	m ³	4	\$450.00	\$1,800.00
	Granular Pipe Bedding				
	Type 1	m ³	2100	\$38.00	\$79,800.00
	Supply and Placement of Marking Tape				
	Metallic Tape	m	1900	\$ 1.00	\$1,900.00
02224	Roadway Excavation Embankment and Compaction				
	Mass Excavation and Backfill				
	Common	m ³	2690	\$4.50	\$12,105.00
	USM Removal	m ³	3320	\$10.00	\$33,200.00
	Imported Backfill				
	Rock	m ³	400	\$18.00	\$7,200.00
	Common	m ³	430	\$18.00	\$7,740.00
02231	Scarifying and Reshaping				
	Scarifying & Reshaping Including Compaction	m ²	13500	\$ 2.50	\$33,750.00
02233	Selected Granular Base & Sub Base Materials				
	Roadway				
	Class "A" Granular Base	m ³	1160	\$29.00	\$33,640.00
	Class "B" Granular Sub-Base	m ³	2320	\$29.00	\$67,280.00
	Driveways				
	Class "A" Granular Base	m ³	270	\$29.00	\$7,830.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES
Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No1 - REVISION 1

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02270	Rip Rap Protection				
	Hydraulic Rip Rap Class 1	m ³	120	\$200.00	\$24,000.00
02284	Supply & Installation of Hand Rail				
	Handrail as per detail 6 drawing D2	m	53	\$1,150.00	\$60,950.00
02410	Sub-Drains				
	Supply & Placement of Infiltration Swale (Price to include excavation, backfill, geotextile and 100mm crushed rockfill)	m	15	\$100.00	\$1,500.00
	Supply and Placement of Sub-Drain (150mm) (Price to include pipe, bedding, excavation, backfill, geotextile and washed stone)	m	89	\$140.00	\$12,460.00
02481	Channel Excavation, Cleaning & Deepening				
	Common	m ³	110	\$30.00	\$3,300.00
02528	Concrete Walk, Curb & Gutters				
	Supply and Place Granular Base Material	m ³	700	\$81.00	\$56,700.00
	Concrete Sidewalks & Walkways (1350x100)	m	1850	\$85.00	\$157,250.00
	Concrete Sidewalks & Walkways(1350x150) with Wired Mesh.	m	40	\$121.00	\$4,840.00
	Concrete Sidewalks & Walkways (3000x100 Traffic Island)	m	3	\$145.00	\$435.00
	Red Colored Concrete Sidewalks & Walkways (3000x100 Traffic Island)	m	6	\$175.00	\$1,050.00
	Combined Curb and Gutter	m	1840	\$67.00	\$123,280.00
	Combined Curb and Gutter Commercial	m	37	\$132.00	\$4,884.00
	Combined Super-Elevated Curb and Gutter	m	21	\$127.00	\$2,667.00
	Curb only	m	91	\$84.00	\$7,644.00
02547	Asphalt Tack Coat				
	Supply & Placement of Asphalt Tack Coat	m ²	10550	\$0.50	\$5,275.00
02552	Hot Mix Asphalt Concrete Paving				
	Asphalt Roadway				
	Base Course	tonne	1115	\$109.00	\$121,225.00
	Surface Course	tonne	1115	\$109.00	\$121,225.00
	Asphalt Driveways				
	Surface Course	tonne	215	\$109.00	\$23,435.00
02580	Pavement Marking				
	Ultimate Line Painting (Parts A-1 and A-2)	L.S.			\$6000.00
	Temporary Line Painting (Part A-1)	L.S.			\$2000.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES
Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No1 - REVISION 1

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
<u>02601</u>	<u>Manholes, Catch Basins, Ditch Inlets & Valve Chambers</u>				
	Supply and Placement of Pre-Cast Manholes				
	<u>Manholes 1200mm Diameter:</u>				
	2 m or less	Each	1	\$5,400.00	\$5,400.00
	2 m to 2.5 m	Each	2	\$5,600.00	\$11,200.00
	3 m to 3.5 m	Each	2	\$6,670.0	\$13,340.00
	3.5 m to 4.0 m	Each	2	\$6,850.00	\$13,700.00
	4.0 m to 4.5 m	Each	3	\$7,280.00	\$21,840.00
	4.5 m to 5.0 m	Each	2	\$7,760.00	\$15,520.00
	5.0 m to 5.5 m	Each	1	\$9,925.00	\$9,925.00
	<u>Manholes 1500mm Diameter:</u>				
	2.5 m to 3.0	Each	3	\$7,280.00	\$21,840.00
	4.0 m to 4.5 m	Each	1	\$9,210.00	\$9,210.00
	<u>Manholes 1800mm Diameter:</u>				
	3 m to 3.5 m	Each	1	\$10,120.00	\$10,120.00
	<u>Manholes 2100mm Diameter:</u>				
	4.0 m to 4.5 m	Each	1	\$14,775.00	\$14,775.00
	Supply and Install Sanitary Offset Manhole	Each	1	\$27,180.00	\$27,180.00
	Rotate Manhole Flattop and Relocate Ladder	Each	5	\$600.00	\$3,000.00
	Rungs in Sanitary Manholes				
	<u>Catch Basins</u>				
	Single	Each	7	\$6,025.00	\$42,175.00
	Double	Each	19	\$7,880.00	\$149,720.00
	Double Catch Basin Manholes	Each	4	\$8,180.00	\$32,720.00
	Adjustment of Manholes to Grade	Each	15	\$760.00	\$11,400.00
	Safety Landings	Each	1	\$1,600.00	\$1,600.00
	<u>Ditch Inlets:</u>				
	1000mm x 1000mm	Each	3	\$8,200.00	\$24,600.00
	Headwalls	m ³	7	\$1,000.00	\$7,000.00
	Swing Grate for 1050mm Pipe	Each	1	\$4,800.00	\$4,800.00
	Swing Grate for 750mm Pipe	Each	1	\$4,700.00	\$4,700.00
	<u>Rigid Insulation:</u>				
	100mm tk	m ²	50	\$40.00	\$2,000.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES
Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No1 - REVISION 1

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02702	<u>Pipe Sewer Construction</u>				
	Supply & Placement of Storm Sewer				
	<u>Main line</u>				
	300 HDPE	m	355	\$100.00	\$35,500.00
	375 HDPE	m	110	\$160.00	\$17,600.00
	450 HDPE	m	41.5	\$180.00	\$7,470.00
	500 CMP	m	3	\$250.00	\$750.00
	525 HDPE	m	175	\$230.00	\$40,250.00
	600 HDPE	m	198	\$240.00	\$47,520.00
	750 HDPE	m	149.5	\$450.00	\$67,275.00
	1050 HDPE	m	81.5	\$550.00	\$44,825.00
	<u>Service Line</u>				
	100mm PVC	m	540	\$50.00	\$27,000.00
	Long radius bends	Each	45	\$50.00	\$2,250.00
	<u>Supply and Install insert-a-tees</u>				
	100 off 300	Each	14	\$180.00	\$2,520.00
	100 off 375	Each	5	\$180.00	\$900.00
	100 off 450	Each	2	\$180.00	\$360.00
	100 off 525	Each	8	\$180.00	\$1,440.00
	100 off 600	Each	10	\$180.00	\$1,800.00
	100 off 750	Each	6	\$180.00	\$1,080.00
	<u>Supply and Install End Caps</u>				
	100mm PVC End Caps	Each	45	\$25.00	\$1,125.00
	T.V. Camera Inspection Services	m	1100	\$ 5.00	\$5,500.00
	Break into & Connect to Existing Manholes	Each	1	\$2,000.00	\$2,000.00
	Locate and Connect to Existing Sewer Stubs	Each	1	\$1,000.00	\$1,000.00
02713	<u>Water Mains</u>				
	Raise Existing Watermain <i>(Price to include all materials and labour to complete this work)</i>	Each	1	\$6,000.00	\$6,000.00
	Relocate Existing Hydrant and Marker <i>(Price to include all materials and labour to complete this work)</i>	Each	7	\$2,000.00	\$14,000.00
	Relocate Watermain as per Detail 2 Sheet D3 <i>(Price to include all materials and labour to complete this work)</i>	Each	4	\$9,700.00	\$38,800.00
	Relocate Existing Water Services	Each	10	\$1,050.00	\$10,500.00
	Adjust Existing Valve Boxes to Grade.	Each	17	\$200.00	\$3,400.00
	Adjust Existing Curb Stops to Grade	Each	15	\$80.00	\$1,200.00
	Insulate Watermain <i>(Price to include excavation & backfill)</i>	LM	25	\$500.00	\$12,500.00
	Supply and Install Hydrant Extensions	Each	2	\$700.00	\$1,400.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No1 - REVISION 1

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02831	Chain Link Fences & Gates				
	Supply and Erect Chain Link Fence to Match Existing	m	25	\$315.00	\$7,875.00
02832	Farm Wire Fences				
	Supply and Install Wire fence with Wood Posts to Match Existing	m	35	\$100.00	\$3,500.00
02897	Filter Fabrics				
	Supply and Install Filter Fabric	m ²	200	\$ 5.00	\$1,000.00
DIVISION #3					
03300	Cast-In-Place Concrete				
	Cast-in-Place Concrete Retaining Walls	m ³	48		\$78,000.00
	Cast-In-Place Reinforced Concrete Steps	m ³	8		\$12,000.00
	Recon Block Wall	m ²	40	\$1,000.00	\$40,000.00
	Mass Concrete under Offset Manholes	m ³	6	\$400.00	\$2,400.00
SUB TOTAL TENDER AMOUNT				\$	2,778,890.00 -
HARMONIZED SALES TAX (HST)				\$	416,833.50 -
TOTAL TENDER AMOUNT				\$	3,195,733.50 -
<i>(Transfer Total Tender Amount to Section 1 on page 1 of the Tender Form)</i>					

Notes:

- 1 For the purposes of the Public Procurement Act and the evaluation of tenders received, the bid shall be the Total Tender Amount.
- 2 Costs associated with the Unit Price work will vary depending upon the quantities authorized by the Engineer/Architect during the course of construction and the final contract amount will be adjusted accordingly, upwards or downwards, based upon the quoted unit rate.
- 3 The unit prices bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. Do not include taxes in unit or lump sum prices, taxes due to be added on the last page of this schedule as indicated above. Totals shall be determined by multiplying the quantity by the tender unit price.



PROJECT: PARADISE ST. THOMAS LINE-PARADISE RD-ASHLEN CRES
INTERSECTION IMPROVEMENTS - PART B

JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
	<u>DIVISION #1</u>				
01005	MAINTAIN EXISTING SERVICES				
	Maintain Existing Water System	LS	UNIT	\$1,000.00	\$1,000.00
	Maintain Existing Sewer System	LS	UNIT	\$1,000.00	\$1,000.00
01010	MOBILIZATION & DEMOBILIZATION	LS	UNIT	\$1,000.00	\$ 1000.00
	(Not greater than 5% if on the Island. Or 10% if in Labrador, or 15% north of Cartwright, of item a. "sub-total" on last page)				
01020	CASH ALLOWANCE				
	Misc Work as Directed by Owner	Allowance		\$10,000.00	\$10,000.00
01570	TRAFFIC REGULATIONS				
	Flagperson's Wages	HOUR	1500.0	\$16.00	\$24,000.00
01580	PROJECT SIGNS				
	Project Sign	LS	UNIT	\$500.00	\$500.00
01582	SIGN & SIGN POST INSTALLATIONS				
	Type A - RA-4R	EACH	2	\$300.00	\$600.00
	Type B - RA-4L	EACH	2	\$300.00	\$600.00
01710	REINSTATEMENT AND CLEANING				
	Ditching	M	20.00	\$30.00	\$600.00
	Supply & Placement of Topsoil	M ²	700.00	\$5.00	\$3500.00
	Supply & Placement of Sods	M ²	700.00	\$15.00	\$10,500.00
	<u>DIVISION #2</u>				
02070	SITWORK, DEMOLITION & REMOVAL OF STRUCTURES				
	Removal of Culverts	M	130.3	\$60.00	\$7,818.00
	Remove and Relocate Signs	EACH	2.0	\$200.00	\$400.00



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02223	EXCAVATION, TRENCHING & BACKFILLING				
	Main Trench Excavation				
	Rock	M ³	93.0	\$70.00	\$6,510.00
	Common	M ³	836.0	\$35.00	\$29,260.20
	Service Trench Excavation				
	Rock	M ³	20.0	\$70.00	\$1,400.00
	Common	M ³	178.0	\$35.00	\$6,230.00
	Granular Pipe Bedding				
	Type 1	M ³	334.2	\$38.00	\$12,699.60
	Type 3	M ³	11.6	\$38.00	\$440.80
	Supply & Placement of Marking Tape - Metallic Tape (Including Services)	M	288.2	\$1.00	\$288.20
02224	ROADWAY EXCAVATION, EMBANKMENT & COMPACTION				
	Mass Excavation & Backfill				
	Common	M ³	1434.0	\$6.50	\$9,321.00
	Imported Backfill				
	Rock (100mm Minus Blasted Rock)	M ³	1749.0	\$20.00	\$34,980.00
02231	SCARIFYING & RESHAPING				
	Scarifying & Reshaping Incl. Compaction	M ²	3498.0	\$2.50	\$8,745.00
02233	SELECTED GRANULAR BASE & SUB-BASE MATERIALS				
	Class "A" Granular Base	M ³	356.9	\$29.00	\$10,350.10
	Class "B" Granular Sub-Base	M ³	477.0	\$29.00	\$13,833.00
02481	CHANNEL EXCAVATION, CLEARING & DEEPENING				
	Cleaning & Deepening of Existing Channels	M	39.00	\$30.00	\$1,170.00



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC

1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02528	CONCRETE WALK, CURB & GUTTERS Supply & Place Granular Base Material	M ^r	86.0	\$82.00	\$7,052.00
	Concrete Sidewalk 1350 mm X 100 mm	M	236.4	\$85.00	\$20,094.00
	1350 mm X 150 mm (Driveways)	M	51.5	\$121.00	\$6,231.50
	Curb & Gutter	M	462.3	\$67.00	\$30,974.10
02547	ASPHALT TACK COAT Supply & Placement of Asphalt Tack Coat	M ²	3180.0	\$.50	\$1,590.00
02552	HOT MIX ASPHALT CONCRETE PAVING Surface Course	tonne	457.9	\$109.00	\$49,911.10
	Base Course	tonne	381.6	\$109.00	\$41,594.40
02574	RESHAPING & PATCHING ASPHALT PAVEMENT Removal of Asphalt Pavement	M ²	2635.0	\$7.00	\$18,445.00
	Cutting of Asphalt Pavement	M	30.0	\$5.00	\$150.00
	Removal of Asphalt Driveways	M ²	321.8	\$7.00	\$2,252.60
	Replacement of Asphalt Pavement For Driveways Including 150mm Class "A" & 50mm Surface Course Asphalt	M ²	129.0	\$45.00	\$5805.00
02575	COLD PLANING (1.5M Pay Width)	M ²	30.0	\$50.00	\$1500.00
2580	PAVEMENT MARKING Pavement Marking	EACH	1.0	\$4000.00	\$4000.00
02601	MANHOLES, CATCH BASINS, DITCH INLETS & VALVE CHAMBERS Supply & Placement of 1200mm Dia Pre-cast Manholes				
	1.5M to 2.0M	EACH	1.0	\$5,920.00	\$5,920.00
	2.0M to 2.5M	EACH	1.0	\$6,160.00	\$6,160.00
	3.0M to 3.5M	EACH	1.0	\$7,250.00	\$7,250.00



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
	Supply & Placement of <u>1500mm</u> Dia Pre-cast Manholes 3.0M to 3.5M	EACH	1.0	\$8,485.00	\$8,485.00
	Ditch Inlet c/w 1200mm Sump	EACH	2.00	\$15,246.00	\$30,492.00
	Single Catch Basin	EACH	2.0	\$6,140.00	\$12,280.00
	Adjust Manhole/Catch Basin Tops to Finished Grade	EACH	16.0	\$690.00	\$11,040.00
02702	PIPE SEWER CONSTRUCTION				
	Supply & Place of Storm Sewer				
	300 mm HDPE	M	33.0	\$140.00	\$4,620.00
	450 mm HDPE	M	255.2	\$180.00	\$45,936.00
	Storm Service Line PVC SDR 28				
	100 mm	M	74.0	\$60.00	\$4,440.00
	Long Radius Bends	EACH	8.0	\$50.00	\$400.00
	Supply & Installation of End Caps				
	450 mm	EACH	1.00	\$100.00	\$ 100.00
	100 mm	EACH	8.00	\$25.00	\$200.00
	Supply and Install Service Tees	EACH	8.0	\$200.00	\$1,600.00
	T.V. Camera Inspection Services Storm	M	288.2	\$ 5.00	\$1,441.00
02713	WATER MAINS				
	Adjust Valve Boxes to Grade	EACH	16.0	\$200.00	\$3,200.00

a) SUB TOTAL	\$ 529,909.60
b) H.S.T. 15%	\$ 79,486.44
c) GRAND TOTAL	\$ 609,396.04



GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
TENDER FORM
UNIT PRICE CONTRACT

Tender for: 17-RNC-20-00007 and 17-SCF-17-00022
Paradise Road Upgrading Phase 4 / St. Thomas Line, Paradise
Road Intersection Upgrades
Town of Paradise

To: Deputy Minister
Department of Municipal Affairs and Environment
c/o Tendering & Contracts, Ground Floor
East Block, Confederation Building
P.O. Box 8700
St. John's, NL, A1B 4J6

1. Having carefully examined the site of the proposed work and all conditions affecting such, as well as the Contract Documents including the Specifications, all Drawings listed in the Specifications, all Addenda, and the Instructions to Bidders for this project,

WE, THE UNDERSIGNED, hereby offer to furnish all necessary Labour, materials, superintendence, plant, tools and equipment, and everything else required to perform expeditiously and complete in a satisfactory manner the work for the sum of

THREE MILLION FIVE HUNDRED AND SIXTY SIX THOUSAND SIX HUNDRED AND SEVENTY TWO DOLLARS AND SIXTEEN CENTS

(\$ 3,566,672.16) in lawful money of Canada which includes all prime costs, allowances and Government sales or excise taxes, including HST, in force at this date, except as otherwise provided in the tendering documents.

2. The Work will be substantially performed within 135 working days from the date of notification of award of contract.
3. WE ENCLOSE HEREWITH if required by the Instructions to Bidders
- (a) A Bid Bond in an acceptable form and correct amount issued by a company licensed to carry on such a business in the Province of Newfoundland and Labrador or

- (b) a certified cheque in the correct amount.

In the event of this tender being accepted within the time stated in Section 4 below and our failure to enter into a contract in the form hereinafter mentioned for the amount of our tender the said security may at the option of the Owner be forfeited. The forfeiting of the security does not limit the right of action of the Owner against us for our failure or refusal to enter into a contract.

- 4. IF NOTIFIED IN WRITING BY THE OWNER OF THE ACCEPTANCE OF THIS TENDER WITHIN 60 DAYS OF THE TENDER CLOSING DATE SUBJECT TO SUCH OTHER PERIOD AS MAY BE SPECIFIED IN THE TENDERING DOCUMENTS, WE WILL:--

- (a) execute the Standard Form of Construction Contract;
- (b) if specified, furnish the security for the proper completion of the work, the said security, if in the form of bonds, to be issued on an acceptable form;
- (c) complete substantially all the work included in the contract within the time and under conditions specified.

- 5. WE understand that Performance Bond, Labour and Materials Bond and Insurance as required by the Contract Documents must be provided and in force prior to the commencement of any work and satisfactory proof of such be provided to the Owner.

- 6. WE declare that the rates and prices variously set forth in the Schedule of Quantities and Prices (Appendix A) have been correctly computed for the purposed of this Tender and that they include and cover all contingencies and provisional sums and all duties, taxes, and handling charges and all transportation and all other charges.

- 7. WE confirm that the sums herein tendered include all sales taxes, royalties, custom duties, foreign exchange charges, transportation, travelling costs, all overhead and profit, all co-ordination fees, insurance premiums, and all other charges.

- 8. WE understand and agree to list the names of sub-contractors and suppliers whose bids have been used in the preparation of this tender price in the General Conditions. The list will be subject to the approval of the Owner. "By own forces" will be considered valid and satisfactory only if the tenderer is recognized by the Newfoundland and Labrador Construction Association or by the Heavy Civil Association as being a "bona fide" contractor or supplier of that particular trade or item.




WE agree to authorize the Owner to release the names of subcontractors used in our tender where such information is requested from the Owner.

WE reserve to us the right to substitute other sub-contractors for any trades in the event of any sub-contractor becoming bankrupt after the date hereof. Any such substitution shall be subject to the approval of the Owner and contingent upon satisfactory evidence of bankruptcy.

9. WE understand and agree that the Owner may order changes to the work in the form of additions or deletions in accordance with the General Conditions, Supplementary General Conditions and the intent of the Contract Documents.
10. WE hereby acknowledge receipt of the following addenda:
Addendum No. 1
Addendum No. 2
11. In order for a Tender to be valid, it must be signed by duly authorized officials as indicated in the Instructions to Bidders.



SIGNATURE OF TENDERER



Corporate Seal



APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
<u>01010</u>	<u>Mobilization & Demobilization</u>	L.S.	1	94,500 ⁰⁰	94,500 ⁰⁰
<u>01020</u>	<u>Cash Allowance</u>				
	Pole Relocation/Shoring/Bracing	Allowance	\$45,000.00	1	45,000 ⁰⁰
	Misc. Work as Directed by the Owner	Allowance	\$30,000.00	1	30,000 ⁰⁰
<u>01500</u>	<u>Temporary Facilities</u>				
	Engineers Site Office	L.S.	1	3,250 ⁰⁰	3,250 ⁰⁰
<u>01560</u>	<u>Environmental Requirements</u>				
	Silt Fences	m	100	2 ⁰⁰	200 ⁰⁰
<u>01570</u>	<u>Traffic Regulations</u>				
	Flagpersons Wages	Hour	8100	17.50	141,750 ⁰⁰
<u>01580</u>	<u>Project Signs & Sign Posts & Installation</u>				
	Project Sign (Drawing 04010)	L.S.	2	950 ⁰⁰	1,900 ⁰⁰
<u>01582</u>	<u>Sign and Signpost Installation</u>				
	Remove Ex Sign Post and Footing	Each	11	40 ⁰⁰	440 ⁰⁰
	Supply and Install New Sign Post and Footing	Each	24	185 ⁰⁰	4,440 ⁰⁰
	Re-Install Ex Sign Panel	Each	11	30 ⁰⁰	330 ⁰⁰
	Supply and Install New Sign Panel	Each	15	150 ⁰⁰	2,250 ⁰⁰
	Supply and Install Barrier Free Sign	Each	1	350 ⁰⁰	350 ⁰⁰
<u>01710</u>	<u>Reinstatement and Cleaning</u>				
	Remove and Replace Wood Retaining Wall and Planters at Civic #264 Paradise Road	L.S.	1	2,800 ⁰⁰	2,800 ⁰⁰
DIVISION #2					
<u>02070</u>	<u>Siteworks, Demolition & Removal of Structures</u>				
	Relocate Existing Telegram Boxes	Each	4	40 ⁰⁰	160 ⁰⁰
	Removal of Existing Asphalt in Roadways	m ²	7100	2 ⁰⁰	14,200 ⁰⁰
	Removal of Existing Asphalt in Driveways	m ²	2200	2 ⁰⁰	4,400 ⁰⁰
	Removal of Curb & Gutter	m	80	10 ⁰⁰	800 ⁰⁰
	Removal of Curb Only	m	40	10 ⁰⁰	400 ⁰⁰
	Removal of Sidewalk and Walkways	m	60	10 ⁰⁰	600 ⁰⁰
	Removal of Headwalls	Each	4	175 ⁰⁰	700 ⁰⁰
	Removal of Catch Basins, Manholes & Ditch Inlets	Each	5	175 ⁰⁰	875 ⁰⁰
	Removal of Fences	m	40	8 ⁰⁰	320 ⁰⁰
	Removal of Guide Rail	m	30	15 ⁰⁰	450 ⁰⁰
	Remove Existing Force Main	m	30	14 ⁰⁰	420 ⁰⁰
	Removal of Water Lines	m	40	14 ⁰⁰	560 ⁰⁰
	Removal of Culverts (Includes Removal of End Treatments)	m	450	10 ⁰⁰	4,500 ⁰⁰
	Removal of Storm Sewers	m	130	14 ⁰⁰	1,820 ⁰⁰

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02104	Landscaping, Seeding, Sodding & Tree Preservation				
	Supply and Placing Topsoil	m ²	6015	6.00	36,090.00
	Supply and Placement of Sods	m ²	6015	10.00	60,150.00
	Supply and Place Agricultural Lime	m ²	6000	0.50	3,000.00
	Supply and Place Fertilizer	m ²	6000	0.50	3,000.00
	Removal of Ex Trees & Shrubs	Each	6	50.00	300.00
	Replant Ex Trees & Shrubs	Each	3	125.00	375.00
	Supply & Place New Trees and Shrubs to Match Existing	Each	3	375.00	1,125.00
02111	Clearing and Grubbing				
	Clearing and Grubbing	ha	0.25	21,000.00	5,250.00
02223	Excavation, Trenching & Backfilling				
	Main Trench Excavation				
	Rock	m ³	1600	20.00	32,000.00
	Common	m ³	4800	20.00	96,000.00
	Service Trench Excavation				
	Rock	m ³	450	20.00	9,000.00
	Common	m ³	1325	20.00	26,500.00
	Imported Common Backfill	m ³	200	15.00	3,000.00
	Concrete Encasement (Reinforced)	m ³	4	875.00	3,500.00
	Granular Pipe Bedding				
	Type 1	m ³	2100	23.00	48,300.00
	Supply and Placement of Marking Tape				
	Metallic Tape	m	1900	0.25	475.00
02224	Roadway Excavation Embankment and Compaction				
	Mass Excavation and Backfill				
	Common	m ³	2690	15.00	40,350.00
	USM Removal	m ³	3320	15.00	49,800.00
	Imported Backfill				
	Rock	m ³	400	15.00	6,000.00
	Common	m ³	430	15.00	6,450.00
02231	Scarifying and Reshaping				
	Scarifying & Reshaping including Compaction	m ²	13500	1.00	13,500.00
02233	Selected Granular Base & Sub Base Materials				
	Roadway				
	Class "A" Granular Base	m ³	1160	36.00	41,760.00
	Class "B" Granular Sub-Base	m ³	2320	35.00	81,200.00
	Driveways				
	Class "A" Granular Base	m ³	270	44.00	11,880.00
02270	Rip Rap Protection				

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
	Hydraulic Rip Rap Class 1	m ³	120	20.00	2,400.00
02284	Supply & Installation of Hand Rail				
	Handrail as per detail 6 drawing D2	m	53	495.00	26,235.00
02410	Sub-Drains				
	Supply & Placement of Infiltration Swale (Price to include excavation, backfill, geotextile and 100mm crushed rockfill)	m	15	175.00	2,625.00
	Supply and Placement of Sub-Drain (150mm) (Price to include pipe, bedding, excavation, backfill, geotextile and washed stone)	m	89	110.00	9,790.00
02481	Channel Excavation, Cleaning & Deepening				
	Common	m ³	110	30.00	3,300.00
02528	Concrete Walk, Curb & Gutters				
	Supply and Place Granular Base Material	m ³	700	18.00	12,600.00
	Concrete Sidewalks & Walkways (1350x100)	m	1850	94.00	173,900.00
	Concrete Sidewalks & Walkways(1350x150) with Wired Mesh.	m	40	115.00	4,600.00
	Concrete Sidewalks & Walkways (3000x100 Traffic Island)	m	3	195.00	585.00
	Red Colored Concrete Sidewalks & Walkways (3000x100 Traffic Island)	m	6	210.00	1,260.00
	Combined Curb and Gutter	m	1840	74.00	136,160.00
	Combined Curb and Gutter Commercial	m	37	130.00	4,810.00
	Combined Super-Elevated Curb and Gutter	m	21	130.00	2,730.00
	Curb only	m	91	65.00	5,915.00
02547	Asphalt Tack Coat				
	Supply & Placement of Asphalt Tack Coat	m ²	10550	1.00	10,550.00
02552	Hot Mix Asphalt Concrete Paving				
	<u>Asphalt Roadway</u>				
	Base Course	tonne	1115	110.00	122,650.00
	Surface Course	tonne	1115	112.00	124,880.00
	<u>Asphalt Driveways</u>				
	Surface Course	tonne	215	125.00	26,875.00
02580	Pavement Marking				
	Ultimate Line Painting (Parts A-1 and A-2)	L.S.	1	10,200.00	10,200.00
	Temporary Line Painting (Part A-1)	L.S.	1	5,000.00	5,000.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02601	Manholes, Catch Basins, Ditch Inlets & Valve Chambers				
	Supply and Placement of Pre-Cast Manholes				
	<u>Manholes 1200mm Diameter:</u>				
	2 m or less	Each	1	5,500.00	5,500.00
	2 m to 2.5 m	Each	2	6,000.00	12,000.00
	3 m to 3.5 m	Each	2	6,500.00	13,000.00
	3.5 m to 4.0 m	Each	2	7,000.00	14,000.00
	4.0 m to 4.5 m	Each	3	7,500.00	22,500.00
	4.5 m to 5.0 m	Each	2	8,000.00	16,000.00
	5.0 m to 5.5 m	Each	1	8,500.00	8,500.00
	<u>Manholes 1500mm Diameter:</u>				
	2.5 m to 3.0	Each	3	8,000.00	24,000.00
	4.0 m to 4.5 m	Each	1	8,500.00	8,500.00
	<u>Manholes 1800mm Diameter:</u>				
	3 m to 3.5 m	Each	1	10,000.00	10,000.00
	<u>Manholes 2100mm Diameter:</u>				
	4.0 m to 4.5 m	Each	1	15,000.00	15,000.00
	Supply and Install Sanitary Offset Manhole	Each	1	24,500.00	24,500.00
	Rotate Manhole Flattop and Relocate Ladder	Each	5	325.00	1,625.00
	Rungs in Sanitary Manholes				
	<u>Catch Basins</u>				
	Single	Each	7	6,000.00	42,000.00
	Double	Each	19	7,000.00	133,000.00
	Double Catch Basin Manholes	Each	4	7,500.00	30,000.00
	Adjustment of Manholes to Grade	Each	15	350.00	5,250.00
	Safety Landings	Each	1	1,000.00	1,000.00
	<u>Ditch Inlets:</u>				
	1000mm x 1000mm	Each	3	6,750.00	20,250.00
	Headwalls	m ³	7	5,800.00	40,600.00
	Swing Gate for 1050mm Pipe	Each	1	3,000.00	3,000.00
	Swing Gate for 750mm Pipe	Each	1	2,500.00	2,500.00
	<u>Rigid Insulation:</u>				
	100mm tk	m ²	50	40.00	2,000.00

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02702	Pipe Sewer Construction				
	Supply & Placement of Storm Sewer				
	<u>Main line</u>				
	300 HDPE	m	355	165 ⁰⁰	58,575 ⁰⁰
	375 HDPE	m	110	170 ⁰⁰	18,700 ⁰⁰
	450 HDPE	m	41.5	190 ⁰⁰	7,885 ⁰⁰
	500 CMP	m	3	205 ⁰⁰	615 ⁰⁰
	525 HDPE	m	175	220 ⁰⁰	38,500 ⁰⁰
	600 HDPE	m	198	225 ⁰⁰	44,550 ⁰⁰
	750 HDPE	m	149.5	315 ⁰⁰	47,092.50
	1050 HDPE	m	81.5	665 ⁰⁰	54,197.50
	<u>Service Line</u>				
	100mm PVC	m	540	105 ⁰⁰	56,700 ⁰⁰
	Long radius bends	Each	45	35 ⁰⁰	1,575 ⁰⁰
	<u>Supply and Install insert-a-tees</u>				
	100 off 300	Each	14	150 ⁰⁰	2,100 ⁰⁰
	100 off 375	Each	5	150 ⁰⁰	750 ⁰⁰
	100 off 450	Each	2	150 ⁰⁰	300 ⁰⁰
	100 off 525	Each	8	150 ⁰⁰	1,200 ⁰⁰
	100 off 600	Each	10	150 ⁰⁰	1,500 ⁰⁰
	100 off 750	Each	6	150 ⁰⁰	900 ⁰⁰
	<u>Supply and Install End Caps</u>				
	100mm PVC End Caps	Each	45	30 ⁰⁰	1,350 ⁰⁰
	T.V. Camera Inspection Services	m	1100	3 ⁰⁰	3,300 ⁰⁰
	Break into & Connect to Existing Manholes	Each	1	500 ⁰⁰	500 ⁰⁰
	Locate and Connect to Existing Sewer Stubs	Each	1	500 ⁰⁰	500 ⁰⁰
02713	Water Mains				
	Raise Existing Watermain <i>(Price to include all materials and labour to complete this work)</i>	Each	1	3,500 ⁰⁰	3,500 ⁰⁰
	Relocate Existing Hydrant and Marker <i>(Price to include all materials and labour to complete this work)</i>	Each	7	2,100 ⁰⁰	14,700 ⁰⁰
	Relocate Watermain as per Detail 2 Sheet D3 <i>(Price to include all materials and labour to complete this work)</i>	Each	4	9,900 ⁰⁰	39,600 ⁰⁰
	Relocate Existing Water Services	Each	10	650 ⁰⁰	6,500 ⁰⁰
	Adjust Existing Valve Boxes to Grade.	Each	17	185 ⁰⁰	3,145 ⁰⁰
	Adjust Existing Curb Stops to Grade	Each	15	95 ⁰⁰	1,425 ⁰⁰
	Insulate Watermain <i>(Price to include excavation & backfill)</i>	LM	25	75 ⁰⁰	1,875 ⁰⁰
	Supply and Install Hydrant Extensions	Each	2	1,650 ⁰⁰	3,300 ⁰⁰

APPENDIX 'A'
TENDER PRICE TABLE

SCHEDULE OF QUANTITIES AND PRICES

Project: Paradise Road Upgrading, Phase 4,
DMAE # 17-RNC-20-00007

Addendum No2 - REVISION 2

No.	Tender Item Description	Unit	Quantity	Unit Price	Amount
02831	Chain Link Fences & Gates				
	Supply and Erect Chain Link Fence to Match Existing	m	25	125 ^{.-}	3,125 ^{.-}
02832	Farm Wire Fences				
	Supply and Install Wire fence with Wood Posts to Match Existing	m	35	50 ^{.-}	1,750 ^{.-}
02897	Filter Fabrics				
	Supply and Install Filter Fabric	m ²	200	5 ^{.-}	1,000 ^{.-}
DIVISION #3					
03300	Cast-In-Place Concrete				
	Cast-in-Place Reinforced Concrete Retaining Walls	Allowance	\$78,000.00	1	78,000 ^{.-}
	Cast-in-Place Reinforced Concrete Steps	Allowance	\$12,000.00	1	12,000 ^{.-}
	Recon Block Wall	m ²	40	950 ^{.-}	38,000 ^{.-}
	Mass Concrete under Offset Manholes	m ³	6	285 ^{.-}	1,710 ^{.-}
SUB TOTAL TENDER AMOUNT				\$	2,628,630 ^{.-}
HARMONIZED SALES TAX (HST)				\$	394,294.50
TOTAL TENDER AMOUNT				\$	3,022,924.50
(Transfer Total Tender Amount to Section 1 on page 1 of the Tender Form)					

Notes:

- For the purposes of the Public Procurement Act and the evaluation of tenders received, the bid shall be the Total Tender Amount.
- Costs associated with the Unit Price work will vary depending upon the quantities authorized by the Engineer/Architect during the course of construction and the final contract amount will be adjusted accordingly, upwards or downwards, based upon the quoted unit rate.
- The unit prices bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. Do not include taxes in unit or lump sum prices, taxes due to be added on the last page of this schedule as indicated above. Totals shall be determined by multiplying the quantity by the tender unit price.



PROJECT: PARADISE ST. THOMAS LINE-PARADISE RD-ASHLEN CRES
INTERSECTION IMPROVEMENTS - PART B

JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
	<u>DIVISION #1</u>				
01005	MAINTAIN EXISTING SERVICES				
	Maintain Existing Water System	LS	UNIT	1,000 ⁰⁰	1,000 ⁰⁰
	Maintain Existing Sewer System	LS	UNIT	1,000 ⁰⁰	1,000 ⁰⁰
01010	MOBILIZATION & DEMOBILIZATION (Not greater than 5% if on the Island. Or 10% if in Labrador, or 15% north of Cartwright, of item a. "sub-total" on last page)	LS	UNIT	15,000 ⁰⁰	15,000 ⁰⁰
01020	CASH ALLOWANCE Misc Work as Directed by Owner	Allowance		\$10,000.00	\$10,000.00
01570	TRAFFIC REGULATIONS Flagperson's Wages	HOUR	1500.0	17.50	26,250 ⁰⁰
01580	PROJECT SIGNS Project Sign	LS	UNIT	950 ⁰⁰	950 ⁰⁰
01582	SIGN & SIGN POST INSTALLATIONS				
	Type A - RA-4R	EACH	2	375 ⁰⁰	750 ⁰⁰
	Type B - RA-4L	EACH	2	375 ⁰⁰	750 ⁰⁰
01710	REINSTATEMENT AND CLEANING				
	Ditching	M	20.00	30 ⁰⁰	600 ⁰⁰
	Supply & Placement of Topsoil	M ²	700.00	6 ⁰⁰	4,200 ⁰⁰
	Supply & Placement of Sods	M ²	700.00	10 ⁰⁰	7,000 ⁰⁰
	<u>DIVISION #2</u>				
02070	SITWORK, DEMOLITION & REMOVAL OF STRUCTURES				
	Removal of Culverts	M	130.3	12 ⁰⁰	1,563 ⁰⁰
	Remove and Relocate Signs	EACH	2.0	75 ⁰⁰	150 ⁰⁰



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02223	EXCAVATION, TRENCHING & BACKFILLING				
	Main Trench Excavation				
	Rock	M ³	93.0	20 ^{.-}	1,860 ^{.-}
	Common	M ³	836.0	20 ^{.-}	16,720 ^{.-}
	Service Trench Excavation				
	Rock	M ³	20.0	20 ^{.-}	400 ^{.-}
	Common	M ³	178.0	20 ^{.-}	3,560 ^{.-}
	Granular Pipe Bedding				
	Type 1	M ³	334.2	22 ^{.-}	7,352.40
	Type 3	M ³	11.6	22 ^{.-}	255.20
	Supply & Placement of Marking Tape - Metallic Tape (Including Services)	M	288.2	0.25	72.05
02224	ROADWAY EXCAVATION, EMBANKMENT & COMPACTION				
	Mass Excavation & Backfill				
	Common	M ³	1434.0	14 ^{.-}	20,076 ^{.-}
	Imported Backfill				
	Rock (100mm Minus Blasted Rock)	M ³	1749.0	16 ^{.-}	27,984 ^{.-}
02231	SCARIFYING & RESHAPING				
	Scarifying & Reshaping Incl. Compaction	M ²	3498.0	0.50	1,749 ^{.-}
02233	SELECTED GRANULAR BASE & SUB-BASE MATERIALS				
	Class "A" Granular Base	M ³	356.9	38 ^{.-}	13,562.20
	Class "B" Granular Sub-Base	M ³	477.0	37 ^{.-}	17,649 ^{.-}
02481	CHANNEL EXCAVATION, CLEARING & DEEPENING				
	Cleaning & Deepening of Existing Channels	M	39.00	28 ^{.-}	1,092 ^{.-}



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
02528	CONCRETE WALK, CURB & GUTTERS Supply & Place Granular Base Material	M ²	86.0	18. ⁰⁰	1,548. ⁰⁰
	Concrete Sidewalk 1350 mm X 100 mm	M	236.4	95. ⁰⁰	22,458. ⁰⁰
	1350 mm X 150 mm (Driveways)	M	51.5	115. ⁰⁰	5,922. ⁵⁰
	Curb & Gutter	M	462.3	75. ⁰⁰	34,672. ⁵⁰
02547	ASPHALT TACK COAT Supply & Placement of Asphalt Tack Coat	M ²	3180.0	1. ⁰⁰	3,180. ⁰⁰
02552	HOT MIX ASPHALT CONCRETE PAVING Surface Course	tonne	457.9	112. ⁰⁰	51,284. ⁸⁰
	Base Course	tonne	381.6	110. ⁰⁰	41,976. ⁰⁰
02574	RESHAPING & PATCHING ASPHALT PAVEMENT Removal of Asphalt Pavement	M ²	2635.0	1.50	3,952. ⁵⁰
	Cutting of Asphalt Pavement	M	30.0	5. ⁰⁰	150. ⁰⁰
	Removal of Asphalt Driveways	M ²	321.8	1.50	482. ⁷⁰
	Replacement of Asphalt Pavement For Driveways Including 150mm Class "A" & 50mm Surface Course Asphalt	M ²	129.0	30. ⁰⁰	3,870. ⁰⁰
02575	COLD PLANING (1.5M Pay Width)	M ²	30.0	12. ⁰⁰	360. ⁰⁰
2580	PAVEMENT MARKING Pavement Marking	EACH	1.0	1,000. ⁰⁰	1,000. ⁰⁰
02601	MANHOLES, CATCH BASINS, DITCH INLETS & VALVE CHAMBERS Supply & Placement of 1200mm Dia Pre-cast Manholes				
	1.5M to 2.0M	EACH	1.0	4,500. ⁰⁰	4,500. ⁰⁰
	2.0M to 2.5M	EACH	1.0	5,000. ⁰⁰	5,000. ⁰⁰
	3.0M to 3.5M	EACH	1.0	5,500. ⁰⁰	5,500. ⁰⁰



JOB #: 2020-006

DMAE No: 17-SCF-17-00022

APPENDIX "A" - QUANTITIES AND PRICES

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the contractor. The unit price bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. H.S.T. is to be applied in accordance with SGC 1.0. Totals shall be determined by multiplying the quantity by the tendered unit price.

SECTION	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL
0	ISSUED FOR TENDER	DATE:	July 20, 2020	APPROVED BY:	VB
	Supply & Placement of 1500mm Dia Pre-cast Manholes 3.0M to 3.5M	EACH	1.0	7,500 ^{.-}	7,500 ^{.-}
	Ditch Inlet c/w 1200mm Sump	EACH	2.00	7,500 ^{.-}	7,500 ^{.-}
	Single Catch Basin	EACH	2.0	5,750 ^{.-}	11,500 ^{.-}
	Adjust Manhole/Catch Basin Tops to Finished Grade	EACH	16.0	350 ^{.-}	5,600 ^{.-}
02702	PIPE SEWER CONSTRUCTION				
	Supply & Place of Storm Sewer				
	300 mm HDPE	M	33.0	160 ^{.-}	5,280 ^{.-}
	450 mm HDPE	M	255.2	185 ^{.-}	47,212 ^{.-}
	Storm Service Line PVC SDR 28				
	100 mm	M	74.0	100 ^{.-}	7,400 ^{.-}
	Long Radius Bends	EACH	8.0	35 ^{.-}	280 ^{.-}
	Supply & Installation of End Caps				
	450 mm	EACH	1.00	225 ^{.-}	225 ^{.-}
	100 mm	EACH	8.00	30 ^{.-}	240 ^{.-}
	Supply and Install Service Tees	EACH	8.0	150 ^{.-}	1,200 ^{.-}
	T.V. Camera Inspection Services Storm	M	288.2	3 ^{.-}	864.60
02713	WATER MAINS				
	Adjust Valve Boxes to Grade	EACH	16.0	195 ^{.-}	3,120 ^{.-}

a) SUB TOTAL 472,824.05

b) H.S.T. 15% 70,923.61

c) GRAND TOTAL 543,747.66



BID SUMMARY

PART A - 17-RNC-20-00007 Paradise Road Upgrading Phase 4

PART B - 17-SCF-17-00022 St. Thomas Line, Paradise Road Intersection Improvements

PART A SUB TOTAL

2,628,630.⁻

PART B SUB TOTAL

472,824.⁰⁵

PART A + B SUB TOTAL

3,101,454.⁰⁵

H.S.T. 15%

465,218.¹¹

GRAND TOTAL

3,566,672.¹⁶

Appendix “B”

List of Sub-Contractors

The list of sub-contractors and/or manufacturers and/or suppliers that shall be employed on this project for each part of the work identified in the table below must be completed by the bidder. The use of these sub-contractors and/or manufacturers and/or suppliers is subject to the approval of the Owner. If the work identified below is to be done by own forces indicate by filling in “own forces” in the ‘Company Name’ column. “By own forces” will be acceptable only if approved by the owner in writing prior to tender close. Requests for approval of “By own forces” must be submitted 14 days before tender close.

This appendix was completed and submitted by:

Name _____

Address _____

Dated, _____, and is an integral part of the Tender Form for Project _____

And shall be submitted as part of the Form of Tender.

<i>information in this column to be supplied by owner</i>		<i>information in this column to be supplied by bidder</i>	
Work	Category: Sub-contractor or Manufacturer or Supplier	Company Name	Address

For each category identified in the table above work experience references may be required by the owner.

CLARIFICATION NO.1

**PROJECT: Paradise Road Upgrading – Phase 4
Project # MA12514**


To Clarify:

- 1) Under Section 01020, the Cash Allowance amount for *Pole Relocation/Shoring/Bracing* shall be \$45,000.00. The Cash Allowance amount for *Misc. Work as Directed by the Owner* shall be \$30,000.00.
- 2) AC Adjustment is not included in the Contract.
- 3) Final design of Cast-in-Place Concrete Reinforced Retaining Walls and Stairs to be provided at start of Part A-2 work.
- 4) 750mm diameter swing grate dimensions to be as follows:

Outlet Size	A	B	C	D	E	F
750mm	1050	750	750	525	At pipe spring line.	10

- 5) Location of relocated water services to be determined in field during construction. Further to Note 56 on Dwg C01, each water service to be 25mm diameter and 10m in length.
- 6) Height of Hydrant Extensions to be 300mm.
- 7) A 100 mm service tee is required under Part B.

**END
2020-08-04**



ADDENDUM NO.1

**PROJECT: Paradise Road Upgrading – Phase 4
Project # MA12514**

- a) This Addendum shall form an integral part of the specification to be read in conjunction therewith. This Addendum shall take precedence over all forms of the aforementioned specification with which it may prove to be at variance or may otherwise be qualified in writing by authorized personnel.
- b) The General Conditions and all documents issued with this specification shall apply to govern all phases of the work covered by this Addendum.
- c) The purpose of this Addendum is to inform bidders of the following clarifications and/or changes to the contract documents:

1. Amendments to Project Specifications

Appendix A – Tender Price Table has been updated.

Please replace with Appendix A- Tender Price Table Addendum No1-REVISION 1

INDEX shall be updated as follows:

Add: Geotechnical Investigation
Stantec Consulting Ltd.
Final Report - File No. 121623046, dated 17 February 2020

2. Amendments to Project Drawings


Please replace the following drawings:

19036-C04 Rev 1
19036-C08 Rev 1
19036-C09 Rev 1
19036-C10 Rev 1
19036-C12 Rev 1
19036-C14 Rev 1
19036-C15 Rev 1
19036-C16 Rev 1
19036-D02 Rev 1

Contractors are advised to acknowledge receipt of this Addendum on the Tender Form when submitting a bid.

Stephen Slaney
Program Coordinator
Tendering & Contracts
Transportation & Works
Ground Floor, East Block, Confederation Bldg.
St. John's, NL A1B 4J6
709-729-2012
Fax: 709-729-6729
stephenslaney@gov.nl.ca

**END
2020-07-24**



ADDENDUM NO.2

**PROJECT: Paradise Road Upgrading – Phase 4
Project # MA12514**

- a) This Addendum shall form an integral part of the specification to be read in conjunction therewith. This Addendum shall take precedence over all forms of the aforementioned specification with which it may prove to be at variance or may otherwise be qualified in writing by authorized personnel.
- b) The General Conditions and all documents issued with this specification shall apply to govern all phases of the work covered by this Addendum.
- c) The purpose of this Addendum is to inform bidders of the following clarifications and/or changes to the contract documents:

1. Amendments to Project Specifications

Appendix A – Tender Price Table has been updated.

Please replace with Appendix A- Tender Price Table Addendum No2-REVISION 2

2. Extension to Tender Closing Date

Please note the tender closing date has been extended to Friday, August 14th, 2020.

Contractors are advised to acknowledge receipt of this Addendum on the Tender Form when submitting a bid.

Stephen Slaney
Program Coordinator
Tendering & Contracts
Transportation & Works
Ground Floor, East Block, Confederation Bldg.
St. John's, NL A1B 4J6
709-729-2012
Fax: 709-729-6729
stephenslaney@gov.nl.ca

END
2020-08-07

